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TECHNICAL EVALUATION RESPONSE 

 
Please read Section 1 – Instructions to Bidders and Section 2 – Specification prior to completing this 
template. You must submit your response using this template in Microsoft word, Arial font, font size 11.  
 
Bidders are requested to read the questions carefully before considering their response. 
 
Each question has a specific response limit.  Please ensure you adhere to the response limits as 
indicated below. Any responses that are received over and above the limits will not be evaluated. Table 
and Diagrams must be included within word counts. 
 
Where examples of your existing documents / policies are requested these will not count towards 
response limits. 
 
Appendices will not be permitted. 
 
The evaluation methodology, which will be adopted for assessing the Technical submissions, can be 
found at the bottom of this document. 
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Technical Criteria 

Question 1- Understanding of Policy Context 

Demonstrate a clear understanding of the education policy context in Wales, specifically national 

professional learning provision, the significance of NPEP and the importance of this research to inform 

future policy developments. 

Total: 15% of Section 

Minimum Score Threshold: 60 

 
Response Guidance 

Please demonstrate your understanding of the policy environment based on the information provided 

in Section 1 of the specification and your experience and expertise in undertaking comparable 

research. Outline your understanding of any data sources relevant to this evaluation. Set out your 

understanding of the rationale for undertaking the research, with reference to the background/context.  

Word Limit: 2,500 
 

Supplier Response 
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Introduction 

In 2018, the National Professional Enquiry Project (NPEP) was introduced in order to help 

practitioners fully develop and implement the new Curriculum for Wales from 2022, through the use of 

a national network of schools (supported by HEIs) on behalf of Welsh Government.  More established 

enquiry schools help develop and deliver the national approach to professional learning across the 

regions, and will also support the wider community of schools as the new curriculum is embedded in 

classrooms.  

The NPEP programme was expanded to reflect the situation in Welsh schools in light of the ongoing 

COVID 19 pandemic, and the need to grow professional enquiry more widely across the Welsh 

education system. Following the completion of the first three phases of the project, Phase 4 

(Consolidation and Evaluation) period is starting, from September 21 to March 22.  There are no plans 

for further expansion of the programme during this period, but rather, enquiry schools will focus on 

developing a whole school approach to enquiry and working in enquiry clusters.   

The objectives of this evaluation are to  

 explore the different approaches adopted by regional consortia/HEI partners to support and 

develop enquiry schools; 

 assess the approaches that are/were most effective in their relative contexts; 

 demonstrate the value of the programme and investment; 

 help inform policy decisions regarding the wider roll-out of the programme to all schools in 

Wales; and,  

 present a range of options to support the transition from a project to a national programme in 

moving towards a more sustainable approach. 

Project requirements 

This project presents an exciting opportunity to contribute to Welsh Government’s goal of ensuring 

that professional enquiry becomes an established part of professional practice in Wales and a key 

enabler of the new school curriculum and other aspects of educational policy. 

The evaluation will provide evidence to inform policy decisions to support national roll-out of the NPEP 

programme to all schools in Wales, and will consider NPEP in the context of the four phases of the 

programme.  Whilst the focus of the evaluation will be on the NPEP, wider policy developments and 

context of professional learning will be considered and included in the final recommendations.   

 

The ability to undertake this project, and to develop deliverables that meet Welsh Government needs, 

requires a unique set of skills. This includes: 

• an in-depth understanding of the policy context and background;  
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• skills in the design and implementation of research methodologies, including consultations, 

policy analysis and data review; and  

• knowledge of both the specificities of the Welsh education sector and broader educational 

dynamics around the world.  

To respond to this need, colleagues from the Australian Council for Educational Research UK (ACER) 

and our Wales-based consultant, [information redacted], are delighted to submit a proposal to 

undertake this evaluation. ACER works with multi-lateral organisations, national governments, state 

and local governments, examination bodies, schools, teacher education institutions and students to 

fulfil its mission of improving learning. ACER works in all regions of the world and has undertaken a 

number of multi-lateral, national and sub-national evaluations of the impact of educational 

interventions on student learning and on teacher skills. Our combined expertise and experience 

ensures that are able to achieve the high expectations for the project. 

In the next section we consider the aims of the project and our understanding of the policy context, 

both in order to identify the need for the project as well as to highlight how well our expertise and 

experience position us to undertake the work. Furthermore, we identify additional research, data and 

evidence that we feel will be pertinent in this evaluation. 

ACER’s understanding of the rationale for undertaking the research 

Following disappointing results in PISA 2009, Welsh Government has taken a series of measures to 

address concerns about the academic achievement of learners in Wales. These measures included 

the introduction of a national literacy and numeracy framework, supported by annual tests and more 

recently personalised assessments for years 2-9 and, following the Donaldson Review, the co-

construction of a new and dynamic Curriculum for Wales. However, as shown in PISA 2018, learners 

in Wales continue to perform at a significantly lower level in reading than those in the other countries 

of the United Kingdom. In mathematics and science, performance was similar to Scotland and 

Northern Ireland, but significantly below England. Although PISA scores do not provide a 

comprehensive measure of the success of an education system, they do indicate scope for 

improvement and underline the need for the current reform journey in Wales.  

The development of the Curriculum for Wales began in 2015 for roll-out in 2022, with the 

accompanying Education For Wales Action plan released in 2017 and updated in 2020. These act as 

frameworks for the implementation of the vision of education embedded in Welsh Government’s 

vision. The Curriculum focuses on collaboration, partnership, leadership and inclusivity and lays out 

key approaches to implementation, including how the Four Purposes can be operationalised, how the 

Curriculum will be rolled out, the twelve pedagogical principles of the reforms, the role of Pupil Offer in 
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engagement and expansion of opportunities, and the development of the new National Assessment 

and Evaluation Framework. 

In addition to reflecting the need for holistic growth, these purposes also reflect the specific context 

and needs of Wales, and in particular the importance of nurturing the Welsh language , including 

through the expansion of Welsh medium schools and promoting its use in English medium settings.  

In addition to the six Areas of Learning and Experience (AoLEs), there is a focus on mandatory cross-

curricular skills of digital competence, literacy and numeracy. The Curriculum for Wales also marks a 

departure – particularly for secondary schools – in both what is taught, and how it is taught. The 

guidance celebrates integration and promotes the importance of collaboration and cross-disciplinary 

planning, learning and teaching, both within and across AoLEs. Great emphasis is also placed on the 

use of evidence and expertise to inform learning and teaching and the initial identification of twelve 

pedagogical principles reflects this. Teachers are encouraged to explore subject knowledge more 

creatively, making it more pupil-centred – ‘active learning’ is promoted, with a ‘real life’ relevance. The 

Camau project1, commissioned by Welsh Government and lead by the University of Glasgow and 

UWTSD, which had a primary focus on learner progression, also acknowledged the vital importance of 

professional development to enhance and develop pedagogical understanding. 

More broadly, there have been a number of important advances in scholarly understanding of learning 

processes and outcomes in education across the world. Research shows the importance of 

foregrounding pedagogical practices that underpin contemporary curricular reform, thereby ensuring 

that content and delivery are intertwined. In many education systems these are reflected in an 

increasing focus on growth mind-sets, learning progressions, 21st century skills and social and 

emotional wellbeing. Educational policy makers and communities are increasingly emphasising the 

need for education systems to contribute to the holistic growth of young people.  

In Wales, the establishment in 2018 of an arm’s length body, the National Academy for Educational 

Leadership, was intended to assist Welsh Government in regard to school leadership, within the 

context of its wider strategic aspiration to strengthen and deepen pedagogical understanding at all 

levels within schools. In the same year, the importance of pedagogy was underlined in the OECD 

report commissioned by Welsh Government2, which concluded that while the ‘majority of schools in 

Wales seem well on their way towards developing as learning organisations ... a considerable 

proportion of schools are still far removed from realising this objective’ (p 42).  As part of the 

comprehensive response to that report the National Professional Enquiry Project was conceived, to 

develop and test approaches to professional enquiry in Welsh schools. In the spirit of co-construction 

which underpins the current curriculum reform, it is a partnership between the Welsh Government, the 

                                                           
1https://www.gla.ac.uk/schools/education/research/fromlocaltoglobalresearch/camauprogressionandassessmentinthecurric
ulumforwales/projectoverview/ 
2 Developing Schools in Wales as Learning Organisations, OECD, 2018 
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regional consortia, Welsh higher education institutions and a national network of “Lead Enquiry 

Schools”. Following initial piloting, a first round of enquiry-related work involved partner higher 

education institutions working with Lead Enquiry Schools and their partner schools in school “clusters” 

to explore and develop specific aspects of practice relevant to the development and realisation of the 

new curriculum. The development of a research-literate profession will involve continuous scaling-up 

of current “pathfinder” projects undertaken via the NPEP to involve the whole profession, developing 

school hubs and establishing enquiry as a key aspect of self-evaluation within the new Evaluation, 

Accountability and Improvement Framework. 

ACER’s experience of similar projects 

ACER recently completed an evaluation for the Royal Society of Chemistry (RSC). The focus of this 

evaluation was to undertake a review of the RSC Spectroscopy in a Suitcase (SiaS) programme. The 

purpose was to inform the RSC’s deliberations about the future development of the programme. SiaS 

was the RSC’s largest outreach programme and a part of the RSC’s commitment to the enrichment of 

chemistry teaching and learning. In its 11th year, this was an opportune moment to determine the 

extent to which the programme was meeting its goals and objectives, and how this could be 

enhanced. Following ACER’s evaluation, several changes were made to the programme 

(https://edu.rsc.org/enrichment/spectroscopy-in-a-suitcase ).  

Evaluating projects with a focus on professional learning is another ACER strength. Only recently 

ACER concluded the work to develop a research-based assessment literacy and design framework 

that could support both the International Baccalaureate (IB) organization and IB World Schools in this 

important area of teaching and learning. Specifically, the IB could use the assessment literacy 

framework to inform curriculum and programme review processes as well as IB professional 

development. The definitional framework could also be useful to schools in supporting teacher self-

evaluation and school-level initiatives to enhance teacher strengthening of assessment literacy 

(https://ibo.org/programmes/ ). 

The emphasis on holistic development is one that reflects best practice developments taking place in 

many education systems around the world. For example, ACER is currently leading the OECD’s global 

Study on Social and Emotional Skills (SSES) (http://www.oecd.org/education/ceri/social-emotional-

skills-study/ ) and is working with the International Baccalaureate to evidence creativity and curiosity 

among pupils in 155 countries (https://jacobsfoundation.org/en/a-partnership-to-promote-curiosity-and-

creativity/ ). ACER also undertakes cutting edge work in developing learning progressions for generic 

skills such as collaboration and critical thinking (https://www.acer.org/gb/cari/projects/new-metric-

projects/assessment-of-general-capabilities ). 

In addition, ACER’s Centre for School and System Improvement works with education systems on 

system-wide change, emphasising a holistic approach that takes into account the roles and 

responsibilities of a range of stakeholders (https://www.acer.org/au/research/centres ). The notion of a 

https://edu.rsc.org/enrichment/spectroscopy-in-a-suitcase
https://ibo.org/programmes/
http://www.oecd.org/education/ceri/social-emotional-skills-study/
http://www.oecd.org/education/ceri/social-emotional-skills-study/
https://jacobsfoundation.org/en/a-partnership-to-promote-curiosity-and-creativity/
https://jacobsfoundation.org/en/a-partnership-to-promote-curiosity-and-creativity/
https://www.acer.org/gb/cari/projects/new-metric-projects/assessment-of-general-capabilities
https://www.acer.org/gb/cari/projects/new-metric-projects/assessment-of-general-capabilities
https://www.acer.org/au/research/centres
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systems approach to reform is highly pertinent in the context of this evaluation, underscoring the need 

to focus on multiple stakeholders, perspectives and layers of accountability. Assessment research are 

areas in which ACER is globally recognised for our expertise. We have designed and implemented 

many national, regional and international assessments, including leading PISA internationally for its 

first 5 cycles, and we are currently developing the UIS Reporting Scales with UNESCO 

(https://www.acer.org/files/UIS_Reporting_Scales_concept_note.pdf ). In the UK, ACER designs and 

implements the Scottish National Standardised Assessments (SNSA) 

(https://standardisedassessment.gov.scot/ ) which emphasise teachers’ use of data to diagnose and 

support learner progress. 

ACER unique expertise means that we have a deep understanding of the context for the project, the 

skills and experience to implement the activities it requires and the authority to be able to develop 

deliverables that are valuable resources in guiding the implementation of reforms.  

In the Inception Phase, we will identify additional research, data and evidence that we feel will be 

pertinent in this project. This is likely to include the wide range of data already to be provided by the 

Welsh Government (WG) such as Internal NPEP evaluation, Testimonials, Core Brief, Quarterly HEI 

Reports and many others. We are well positioned to draw on insights from all of these sources to 

ensure that the project leverages and informs the evidence landscape and parallel work in the Welsh 

education sector. 

 

 

Question 2 – Methodology 

Proposed methodology, which clearly outlines a detailed research design and demonstrates how the 

aims of this evaluation will be met. Suitability of the methodology – quality and appropriateness of the 

approach. Details of sampling approach.  Demonstration of sound understanding of the challenges 

and priorities of the contract. 

Total: 30% of Section 

Minimum Score Threshold: 60 

 

Response Guidance 

The tender should set out a detailed account of the methodology to adopt during the research, clearly 

outlining the benefits of any alternative/additional methodological approaches to those outlined in the 

specification to support this virtual evaluation, as well as how any specific methodological 

requirements will be met.  Please note that the proposed methodology will need to relate specifically to 

conducting this research in a virtual environment. Any alternative approaches proposed must be 

consistent with and address the principles listed in section 4.21 of the specification, and meet all of the 

Aims and Objectives and the Client’s Requirements listed in sections 2 and 4 respectively of the 

specification.  

 

 

https://www.acer.org/files/UIS_Reporting_Scales_concept_note.pdf
https://standardisedassessment.gov.scot/
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Outline your understanding of the specific objectives/research questions for this work. Set out how 

your proposed methodology will provide the required evidence for each of the overarching aims for 

this research. 

 

Include information, where possible and applicable, on sampling frames, sampling methods, mode of 

administration, expected sample sizes and anticipated response rates (as well as methods to enhance 

response rates).  

 

Set out how any qualitative data will be analysed and any specific quantitative analysis proposed.  

 

Set out your rationale for adopting the methodological approach you propose and how the resource 

set aside (e.g. number of days) as specified in the Commercial Response Template will allow you to 

undertake the proposed work.  

 

Highlight any dependencies (e.g. co-operation from different groups, access to data) and other 

feasibility issues.  

Word Limit: 4,000 

Supplier Response 

Introduction 

The overarching aim of the project is to explore the different approaches adopted by regional 

consortia/HEI partners to support and develop enquiry schools and assess the approaches that are 

most effective and the best value in their relative contexts. In order to achieve this goal, the ACER will 

present a range of options to support the transition from a project to a national programme in moving 

towards a more sustainable approach. To achieve this, ACER will:  

• Set out key evidence and assumptions and provide a clear picture of the system and 

stakeholders that will implement them; 

• Assess the extent to which the programme meets current objectives; 

• Identify the evaluation questions and explore the extent to which they can be met credibly and 

reliably using existing, and new, data sources; and 

• Recommend a detailed monitoring and evaluation strategy for addressing the evaluation 

questions. 

This section identifies our proposed methodology for achieving these objectives. We propose utilising 

a mixed methods design that ensures that the most relevant insights needed to inform the 

development of deliverables is gathered from key stakeholders while minimising the burden on 

respondents and accounting for the challenging context created by Covid-19. Our approach takes into 

account the complexity of educational provision, incorporating multiple and overlapping 

responsibilities, relationships and dynamics, and the need to ensure that a holistic approach is used to 

monitor and evaluate the implementation of reforms. 
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Initiating the Project  

In the initial phase of this project we will meet with the Welsh Government and – based on our 

discussions - create an Inception Report that incorporates our methodology, approach to data 

collection and project management, a risk register with mitigations identified for each element of risk, a 

detailed timeline highlighting both activities and deliverables, the identification of any overlap with 

other research activities and a dissemination plan. The draft Inception Plan will be presented to the 

Steering Group for their review and input, and then finalised and agreed with the Contract Manager. 

Methodology 

Based on what is known about the programme, the goals it intends to achieve and the method of 

implementation, in this section ACER proposes the methods it intends to use in the evaluation and 

how it intends to measure impact. 

In order to answer the evaluation questions, a sophisticated approach to data collection will be utilised 

to ensure that the data collection is efficient and optimised. Some of the data can be obtained through 

a targeted document review. The document review will encompass project reports, papers, and any 

other relevant resources from the commencement of the project. Beyond desktop research, however, 

the bulk of the data needs to be collected from the relevant stakeholders. 

In this evaluation it is important to obtain a balance of breadth and depth that is resource efficient, 

value for money and is also able to ensure that all necessary data is required to answer the research 

questions in sufficient depth. 

Balancing all of these demands, ACER recommends the following approach to data collection in this 

evaluation. ACER staff have extensive experience in conducting all of these forms of data collection 

and ensuring that they generate valuable data. The recommended approach is: 

Phase 1: Literature review  

 A review of literature, building upon existing intelligence, to produce an evidence base focused 

on effective professional enquiry approaches.   

Phase 2: Documents review 

 Collation and analysis of existing policy and programme documentation and administrative 

data held by the Welsh Government, higher education partners, regions, local authorities and 

schools.  

 Analysis of internal evaluative data, quarterly HEI NPEP reports and other relevant data made 

available by the Welsh Government.  
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 Review a sample of enquiry resources made available to support NPEP schools and also 

national enquiry and reflection resources to support the wider schools network.   

 Desk work to produce an evidence-base of what works, lessons from the project and 

recommendations for the future. 

Phase 3: Qualitative research 

 Stakeholder interviews and / or workshops with a cross representation of schools/key partners 

involved in NPEP.  

 Case studies: a series of case studies focusing on a range of NPEP schools reflective of the 

different types and characteristics of learning settings developing as professional enquirers 

within a number of different region and local authority areas. 

 Qualitative research with a range of stakeholders (regional consortia professional learning 

leads, local authority professional learning contacts, headteachers, teachers, support staff 

involved in NPEP). 

Phase 1: Review of Literature  

The review will focus on effective enquiry approaches adopted by other systems. 

ACER propose the following systematic review protocol for the project (based essentially on Sharma 

et al, 20153):  

1. Scoping and planning – determining the scope and focus of the review, including guiding research 

question(s); development of relevant search terms and inclusion/exclusion criteria  

2. Searching the literature – performing the search according to agreed search terms  

3. Screening and data extraction – assessment of identified studies according to the 

inclusion/exclusion criteria; key data extracted from each included paper  

4. Synthesis and reporting – qualitative narrative synthesis of extracted data and reporting in 

accordance with the overall research questions and high level themes. 

1: Scoping and planning 

ACER proposes use of a scoping review, to map the depth and breadth of a field of literature with 

broader inclusion criteria than a systematic literature review (Levac et al., 20104). Using clearly 

described and replicable search strategies, this type of review is designed to capture a variety of 

                                                           
3 Sharma, R., Gordon, M., Dharamsi, S., & Gibbs, T.S. (2015). Systematic reviews in medical education: a practical approach: 
AMEE guide 94. Medical Teacher, 37(2), 108–124. 
4 Levac, D., Colquhoun, H., & O'Brien, K. K. (2010). Scoping studies: advancing the methodology. Implementation science, 
5(1), 1-9. 
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studies while avoiding the biases risked in a narrative literature review, such as selection bias, and the 

need to work from pre-existing knowledge of theory (Levac et al., 2010).  

Arksey and O’Malley (2005) 5identify six stages in their framework for conducting a scoping review:  

 identifying the research question - This first stage requires clarification of the parameters of the 

research question ‘What are effective professional enquiry approaches?’ to ensure that focus 

and direction are not lost in pursuit of breadth.  

 identifying relevant studies - The second stage involves balancing breadth with 

comprehensiveness. Levac et al, (2010) recommend that the research team carrying out the 

scoping study be compromised of individuals who have the methodological and context 

expertise required to make decisions regarding this trade-off between comprehensiveness and 

breadth. ACER has such expertise and when decisions must be made to limit scope due to 

comprehensiveness or feasibility, justifications will be provided to Welsh Government. 

 study selection - ACER will build on the criteria for study consideration formulated by Albers and 

Pattuwage (2017) 6which includes: types of study design (e.g. random control trial, quasi-

experimental etc.), type of participant (e.g. pupils, teachers, school leaders etc.), type of 

intervention and type of outcome.  

 charting the data - to extract data, a data charting form will be developed collectively by the 

ACER research team and will be an iterative process piloted by the project leader and one other 

team member to ensure it is fit for purpose before being applied across all studies by multiple 

team members (Levac et al., 2010).  

 collating, summarising and reporting the results – a consistent approach to reporting is needed 

for comparison and identification of contradictory evidence, gaps in evidence and ‘new frontiers’.  

 consultation (optional stage) - A draft of the scoping study can be presented to key stakeholders 

as part of the primary data collection. 

The intention of using a scoping review approach is to find the best evidence to respond to these key 

questions and not to interrogate the methodological quality or analysis and results of the research 

papers that are investigated. During the mapping process, however, researchers will note where there 

are gaps in the literature as well as evidence that can answer the key questions.  

                                                           
5 Arksey, H., & O'Malley, L. (2005). Scoping studies: towards a methodological framework. International journal of social 
research methodology, 8(1), 19-32. 
6 Albers, B., & Pattuwage, L. (2017). Implementation in education: Findings from a scoping review. Melbourne: Evidence for 
Learning. 
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From the scoping review an evidence map of research is produced. Evidence maps involve a 

systematic search of a broad research field (Miake-Lye et al., 2016) 7followed by the coding of these 

studies based on their characteristics. We will present the results in a tabular format, with proposed 

characteristics including the intervention used, the target, implementation outcomes considered and 

study design, following the presentation of studies in Dyssegaard et al. (2017). 8This will be used to 

delineate further areas for study in the systematic review of the literature 

2: Searching the literature  

The systematic review of the literature on implementation is designed to examine a particular area of 

the research as identified in the evidence map. The review approach will involve the development of a 

clear protocol that will facilitate the mapping of policy and practice evidence. Once created, the 

protocol will enable our team to gather information to build an evidence base. 

3: Screening and data extraction  

Explicit criteria based on the scope of the study as determined by the evidence mapping, will be applied 

to each reference to determine whether it should be included or excluded.  

ACER’s Cunningham Library will provide the study team with access to the most recent resources 

across the following databases: CBA Education, PsycINFO, ERIC (Educational Research Information 

Center), AEI (Australian Education Index), BEI (British Education Index) and Web of Science, 

restricted to peer reviewed studies in English and Welsh.  

Utilising the Cunningham Library’s search tools and drawing on the existing expertise within ACER, 

represents a highly efficient and effective approach that blends human expertise and technological 

solutions. 

4:  Synthesis and reporting. 

A proposed approach follows Dyssegaard et al. (2017) in using a narrative synthesis to encompass 

both quantitative and qualitative evidence on implementation. Narrative synthesis aims to apply a 

thematic approach to combine and compare individual studies, allowing researchers to explore the 

similarities in findings from diverse studies.  

Grounded in implementation science, the common elements that emerge from the conceptual scoping 

review will be used to inform the development of an initial background chapter of the report. 

                                                           
7 Miake-Lye, I. M., Hempel, S., Shanman, R., & Shekelle, P. G. (2016). What is an evidence map? A systematic review of 
published evidence maps and their definitions, methods, and products. Systematic reviews, 5(1), 1-21. 
8 Dyssegaard, C. B., Egelund, N., & Sommersel, H. B. (2017). What enables or hinders the use of research-based knowledge in 
primary and lower secondary-a systematic review and state of the field analysis: Dansk Clearinghouse for 
uddannelsesforskning, DPU, Aarhus Universitet 
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Phase 2: Document Review  

ACER will develop a document review plan and this will include reference to how the insights gained 

from the document review will triangulate with other forms of evidence collected during this project. 

Hence, the document review plan will include the following: 

 

 A justification of which documents will be reviewed and the anticipated value of each one;  

 Efforts to ensure a balance of documents across the selection;  

 Considerations of the target audience for each document and the implications of this for the review;  

 Considerations of the author of the document and the implications of this for the review;  

 Any other considerations that arise during discussions with Welsh Government 

 

The document review plan will also include a protocol for undertaking document review. The review will 

be undertaken by a number of ACER team members and hence it is important that we commence with 

a clear protocol, data identification form and coding approach that ensures systematic review across 

documents and individuals (Rohwer et al., 20149). These will be piloted by the project leader and one 

other team member initially to ensure that they are practical to apply. 

 

Phase 3: Qualitative research  

 

ACER’s proposed approach to this project is inevitably informed by the unique circumstances caused 

by the Covid19 pandemic. Most consultations will take the form of virtual interviews and/or focus 

groups. Prior to all interviews or focus groups we will develop and share interview protocols that 

identify the themes to be discussed and the approach to be used. These will be made available in both 

Welsh and English. Draft Interview and focus group protocols will be shared with the Welsh 

Government Project Manager for review and feedback. 

 

They will be accompanied by a Plain Language Statement and Consent Form (also bilingual) that give 

participants details about their participation, their rights, and how the data collected will be processed 

and stored. All participants will be asked to sign the Consent Form. Interview tools and accompanying 

documents will be reviewed by, and signed off by ACER Research Ethics Committee. 

 

Participants will be given the choice to participate in consultations in either Welsh or English, as per 

their preference. With the permission of participants, consultations will be audio-recorded to enable 

researchers to collate detailed notes (but not transcriptions). Notes will be shared with participants 

after consultations so that they can amend or add more details if they wish. 

                                                           
9 Rohwer, A., Schoonees, A. & Young, T. (2014). Methods used and lessons learnt in conducting document reviews of medical 
and allied health curricula – a key step in curriculum evaluation. BMC Medical Education, 14: 236. 
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Our approach to consultations will be respectful and flexible. We will respect the fact that participants 

have many demands on their time. We will provide options in terms of response mode (phone, video-

conference, email) and be flexible in scheduling. We will ensure that consultations are efficient, 

making the best possible use of participants’ valuable time. Researchers undertaking consultations 

have extensive experience in doing so and have the appropriate skills to engage in warm yet 

professional communications with all stakeholders. 

In this context, our approach to consultation with key stakeholders – including regional consortia 

professional learning leads, local authority professional learning contacts, headteachers, teachers, 

support staff – is designed to minimise any impact on them and will take place in the following steps: 

plan, prioritise, identify, approach. 

Plan - At the start of the project the ACER team will identify the protocols to be used in participant 

selection, interview/focus group questions, and qualitative analysis plans. This will include:  

- Rationale behind the selection of specific schools/key partners and how this ensures a 

representative sample of NPEP schools and partners in terms of school type, medium of 

teaching language, geography, learner characteristics and faith schools by using diverse 

selection strategy (Gerring, 200910). 

-  a justification for the inclusion of specific perspectives and the intended benefit to be derived 

from each one.  

Prioritise - we will carefully identify the sources of input that we feel would add the most value in 

addressing the aims this methodology is associated with. The purpose of prioritising inputs will be to 

ensure that no unnecessary consultation needs to take place in a context in which many stakeholders 

will be facing novel challenges in carrying out their professional responsibilities.  

Identify - With these priorities defined, ACER will identify key individuals in each of the categories of 

stakeholders who are most likely to be able to provide the insights that we have defined as necessary 

and who are represented of key schools/partners. 

Approach - ACER will approach schools/partners and individuals and make it clear that participation is 

voluntary.  

ACER staff are used to collecting data from a large variety of education stakeholders including 

students, teachers, administrators and policy makers and are able to nuance their approach to each 

data collection in order to meet the specific needs of each group.  

                                                           
10 Gerring, J. (2009). Case selection for case study analysis: Qualitative and quantitative techniques. In J M. Box-
Steffensmeier, H. E. Brady, and D. Collie (eds) in The Oxford Handbook of Political Methodology. 
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The output from these interviews and workshops will be used to produce case studies on a range of 

NPEP schools across different regions and local authority areas which are reflective of the diverse 

learner settings across Wales.  

Sampling Strategy 

 

We are very well aware of the immense stress that these groups have been under during Covid-19, and 

their likely fatigue at being asked to engage in the project. In response, we will aim to gather the 

important insights that we need while minimising the burden on respondents as far as possible. We will 

draw on our experience and design skills in order to achieve this balance.  

 

We anticipate that response rates could be extremely low. For example, the Welsh Government’s 

Education Workforce Survey in 2016/17 garnered a response rate of just 14.4%. The impact of Covid-

19 may reduce this further, possibly to less than 10%. With this in mind, ACER will work with the Welsh 

Government and all our contacts in Wales to obtain introductions and referrals to all the stakeholders, 

and then work closely with the contacts to agree the best time for the consultations.  

Data analysis 

ACER will utilise Dedoose (https://www.dedoose.com/) as it allows for team coding. We will start with 

core categories based on the scoping review and will then build up a series of codes on an iterative 

basis, ensuring that all documents are coded systematically, and revising the codes to combine some 

categories and to expand others as we work. This type of coding is suitable in the context of this 

project in that it allows for the ‘bottom-up’ approach informed by grounded theory (Glaser & Strauss, 

196711) in which themes emerge from the materials under review, without being coloured by 

preconceptions, enabling us to use theoretical sensitivity (Glaser, 197812).  

Coding will start with open coding to categorise themes, move to axial coding to develop relationships 

between codes and conclude with selective coding, in which categories are integrated to produce a 

comprehensive picture. Our approach will be flexible enough to allow additional documents to be 

added to the review as and when required, and will enable second coding of a proportion of 

documents to ensure consistency across team members.  

ACER will analyse data to identify levels of success in implementation of programs and will identify key 

factors that contribute to these outcomes. We will draw on our experience in implementation science 

understanding what good-quality program implementation looks like and how to assess it in terms of 

devices like an ‘implementation index’.  

                                                           
11 Glaser, B. & Strauss, A. (1967). The Discovery of Grounded Theory: Strategies for Qualitative Research. Aldine 
12 Glaser, B. (1978). Theoretical Sensitivity: Advances in the Methodology of Grounded Theory. Sociology Press. 
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Proposed structure and delivery of the final report 

In agreement with the Welsh Government, ACER proposes that the key deliverables for this research 

include a full written report and presentation to the client. ACER will develop the report to adhere to its 

usual high standards of professionalism and to present clear findings based on a synthesis of all data 

collected during evaluation activities. 

ACER proposes the following structure of the final evaluation report: 

 Executive Summary; 

 Contents; 

 List of Tables and Figures; 

 Acronyms; 

 Introduction to the research, its context and its intended purpose; 

 Research questions and a summary of the data collected to respond to each one; 

 Methodology, with reference to the approaches used, their benefits and their limitations as well as 

details about approaches to sampling, data analysis and synthesis; 

 Summary of findings from data to identify responses to each research question;  

 Tabulated conclusions to provide an overview of findings for each of the six research questions; 

 List of reference material; and 

 Appendices with research data, research instruments, interview questions and (if desired) de-

identified interview transcripts. 

 

 
 

Question 3 – Resource Allocation 

Staff roles and suitability of staff for those roles: A clear and detailed description of the resources to be 

deployed, task allocation (including evidence of the suitability of the personnel proposed for this 

contract in terms of their experience and skills) and time allocated to the project for each. 

Total: 20% of Section 

Minimum Score Threshold: 60 

 
Response Guidance 

 

Provide a list of the organisations and staff that will be involved in the project at all levels, as well as 

their specific role in this project. The list should briefly highlight their relevant experience and expertise 

(e.g. with reference to similar projects they have been involved in and the role they played in those 

projects), their estimated time to be spent on the project and the length of time they have been 

working with the organisation. Please provide a table with the number of days allocated to each staff 

member against each element of the methodology.   

 

State the name of the project manager and a designated deputy. 
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Designate a quality assurer and detail how they will ensure that all the deliverables are delivered to 

standard.  

Set out how the language requirements set out in the methodology and deliverables sections will be 

met. Successful suppliers will have a good understanding of the requirements of providing bilingual 

services and will either offer in-house capability to deliver such a service or have in place a service 

level agreement with a sub-supplier to support its delivery of bilingual services. Please identify which 

members of staff responsible for undertaking research bilingually. 

 

Confirm that all employees (where appropriate, including agency staff working for your organisation) 

will at all times follow the SRA ethics guidance and will be fully aware of the GSR professional 

guidance.  

 

Provide information on the data security processes, including storage and transmission of personal 

data and data protection that will be followed (where appropriate). 

Word Limit: 3,000 

Supplier Response 

The ACER Team 

 

The team assembled for the project brings together prominent experts in curricula, assessment, data 

and educational system reform. It includes deep knowledge of the Welsh education system and a Welsh 

native speaker. Biographies for all staff are provided at the end of this section. 

 

 [information redacted] 

 [information redacted] 

 [information redacted] 

 [information redacted] 

 [information redacted] 

 [information redacted] 

 

The table below summarises the number of days that each team member will spend on each activity. 

 

Staff Member Research Activity Days 

[information redacted] 

 

Review of relevant policy and 

practice 

Consultation tool design 

Quality assurance of consultations  

Deliverables 

25 

[information redacted] Project management 35 

https://the-sra.org.uk/SRA/Ethics/Research-ethics-guidance/SRA/Ethics/Research-Ethics-Guidance.aspx?hkey=5e809828-fb49-42be-a17e-c95d6cc72da1#:~:text=Research%20ethics%20guidance%201%20Protect%20research%20participants%202,5%20Maintain%20the%20good%20reputation%20of%20the%20sector
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/431367/GSR_publication_protocol_2015_FINAL.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/431367/GSR_publication_protocol_2015_FINAL.pdf
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 Review of data available  

Consultations 

Analysis of data 

Deliverables 

[information redacted] 

 

Review of relevant policy and 

practice 

Deliverables 

15 

[information redacted] 

 

Review of relevant policy and 

practice 

Deliverables 

10 

[information redacted] 

 

Review of data available  

Research tool design 

Consultations 

Analysis of qualitative data 

Deliverables 

30 

[information redacted] 

 

Support for project management 

Research tool design 

Consultations 

Analysis of qualitative data 

Deliverables 

30 

[information redacted] Deliverables 20 

[information redacted] 

 

Consultations 

Deliverables 

10 

Total Days 175 

 

Bilingual Requirements  

The team takes our responsibility to ensure that Welsh is treated no less favourably than English in all 

aspects of the project very seriously. One of the members of the team for this project, [information 
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redacted], is a fluent Welsh speaker and will be an active participant in all research activities, 

including instrument design and consultation activities. Throughout the project we commit to:  

 

 Ensuring that all written communications and tools used in the project – including the Plain 

Language Statement and consent form - are made available in both Welsh and English, and are 

of equivalent high quality in both languages. 

 Ensuring that any stakeholders who wish to engage in email or telephone communication in 

Welsh can do so. 

 Ensuring that all stakeholders who wish to engage in consultations, including interviews, focus 

groups and survey responses, are able to do so in Welsh if they prefer to do so. 

 Providing all project deliverables in both Welsh and English, utilising a qualified English-Welsh 

translator to ensure optimal accuracy in both languages. 

 Utilising a reverse translation process to check for accuracy in translations (English to Welsh 

and then Welsh to English). 

 

Quality assurance 

All project staff will at all times follow the SRA ethics guidance and will be fully aware of the GSR 

professional guidance.  

We will designate two quality assurers for the project. [information redacted], ACER [information 

redacted], will ensure that deliverables meet the required GSR report standards. She will review all 

deliverables against GSR standards and advise the project team of any remedial action that is 

required to ensure adherence. The quality of Welsh versions of documents will be assured by 

[information redacted]. 

 

Data collection 

We plan to collect input from stakeholders through virtual discussions (interviews or focus groups). For 

all consultation activities participants will be provided with information about the project and why we 

would like to input in the form of a Plain Language Statement (PLS). They will also be asked to provide 

consent to participate and for discussions to be recorded prior to participation in any discussions or 

surveys.  

 

PLS, consent forms and consultation tools will be submitted to the ACER Research Ethics Committee 

for approval and [information redacted] will monitor and assure research activities to ensure 

compliance with ethical practices. No individual details (including names, professional roles or contact 

details) will be recorded at any point in the consultation process without explicit permission from 

participants, and no deliverables will identify any individuals unless they have given express 

permission for this to occur. 

 

https://the-sra.org.uk/SRA/Ethics/Research-ethics-guidance/SRA/Ethics/Research-Ethics-Guidance.aspx?hkey=5e809828-fb49-42be-a17e-c95d6cc72da1#:~:text=Research%20ethics%20guidance%201%20Protect%20research%20participants%202,5%20Maintain%20the%20good%20reputation%20of%20the%20sector
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/431367/GSR_publication_protocol_2015_FINAL.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/431367/GSR_publication_protocol_2015_FINAL.pdf
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Data Storage and Access 

ACER UK deal with large volumes of highly confidential data and have sophisticated security processes 

in place to ensure that data is protected at all times, including in compliance with GDPR legislation. 

ACER UK also holds certificates for the Cyber Essentials. 

 

ACER UK manages complex, sensitive, and high-stakes data analysis for a range of national and 

international clients. We have consistently demonstrated compliance with reporting, IT security, privacy, 

and confidentiality requirements, including projects with the highest levels of security, privacy and 

confidentiality compliance. ACER UK is committed to managing information securely and maintains 

Internet security by incorporating advanced technologies to provide layers of security around critical 

data and services. Staff computers are password protected which are updated regularly, and files are 

maintained on a network that is backed-up daily.  

 

ACER UK has a robust and mature security environment that is continuously reviewed and improved 

and are fully GDPR compliant, utilising servers in both Dublin and London. ACER is committed to the 

protection of all personal information that is held and has an ICT Asset Management Policy which 

outlines the process of identification, control and management of ACER Information and 

Communications Technology (ICT) assets, ensuring the protection and sustained delivery of their 

business and services.  

 

ACER’s Network Access Control Policy outlines the control and management of all logical access to 

ACER information systems and information assets and our Retention Policy ensures that we meet all 

data protection principles, and personal information is stored, archived and destroyed in accordance 

with obligations.  We have procedures in place to meet the "Right to Erasure" obligation, and safeguards 

are in place to identify, assess, investigate and report any personal data breach as early as possible. 

These procedures are explained regularly to all employees. ACER is GDPR compliant and we have a 

designated security manager to ensure continued compliance. For data transfer we utilise a cloud-based 

secure data transfer protocol, with data encrypted at both ends.  

 

Data collected by this project will be processed and stored in compliance with current data protection 

legislation by ACER. Safety measures will include: 

 

 Data will be stored in restricted access folders that are only accessible by the research team; 

 Data will undergo regular backups to ensure data integrity;  

 Data will be encrypted prior to transfer, transferred using a secure data transfer serves and will 

require password access, with passwords sent separately; 

 Any hard-copy data will be stored in locked-filing cabinets in restricted access areas in the ACER 

UK office.  
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 Post-collection, data will be anonymised, with identifiable information removed and stored in 

separate, password protected lookup files.  

 Data collected from participants will be retained should any participant wish to invoke their rights 

under the data protection legislation. 

 

Team biographies  

 

[information redacted]  

[information redacted] 

[information redacted] 

[information redacted] 

[information redacted] 

[information redacted] 

 

Question 4 - Project Management 

Understanding of, and ability to meet, project timetable and dependencies/risks.  A clear description of 

the project management plan for the research (including a timetable detailing key milestones; an 

outline of a robust management (including across sub-contractors, if any), delivery and reporting 

structure; detailed risk register). 

Total: 15% of Section 

Minimum Score Threshold: 60 

 
Response Guidance 
 
Provide a detailed timetable for carrying out the work based on the proposed approach and method 
and the milestones set out in the specification.  The timetable should include estimated timescales for 
project scoping, development of research instruments, primary research, analysis and reporting. 
Highlight in particular any deadlines you identify as critical from the specification.  
 
The timings should allow for any translation requirements set out in the specification. 
 
Include timing on turnaround of the final report and information on how you will ensure smooth 
turnaround (e.g. once you have received comments on the first draft from the Welsh Government).  
 
This section should also provide information on how you will meet contract monitoring requirements as 
outlined in the specification.  
 
A risk assessment should be provided covering the main risks to the project and how these risks will 
be managed. This should also note any dependencies, e.g. feedback from Welsh Government officials 
on research materials and reports that would be needed in order to undertake and complete this 
project and the implications if this support is not obtained/timely. The tender should also outline how 
you will mitigate for risks to delivery associated with COVID-19 during the course of the evaluation. 

Word Limit: 2,500 
*Please note the timetable and risk assessment are not included in the word limit for this section. 

 



Evaluation of the National Professional Enquiry  
Project (NPEP)    C094/2021/2022 

VWCPS – Technical Template V1 April 2018  Page 22 of 28 

Supplier Response 

Project Timeline 

 

The first deliverable will be preceded by an Inception Meeting. The other three deliverables will be 

accompanied by a presentation to the Steering Group and other relevant stakeholders. The table 

below shows the schedule for deliverables and meetings with the Steering Group.  

 

ACER understand that this project is due to commence on 18 October 2021 and to conclude on 29 

March 2022. We further understand that the project includes few key deliverables:   

 

 Inception Report (28 October 2021) 

 Bilingual research instruments (November 2021) 

 Draft Report (English only) (March 2022) 

 Final Report (March 2022) 

 Workshop with joint NPEP group (Date to be confirmed) 

 

The first deliverable will be preceded by an Inception Meeting. The other deliverables may be 

accompanied by a presentation to the Steering Group and other relevant stakeholders.  

 

The table below shows the schedule for deliverables and meetings with the Steering Group.  

 

  O N D J 

 

F 

 

M 

Inception Phase           

Inception Meeting 
 

        

Project Scoping       

Submission of Inception Note and Report 
 

        

Inception Report signoff           

Draft bilingual research instruments       

Submission of research instruments       

Research instruments sign-off       

Data Collection and Analysis       

Literature Review       

Documents Review       

Consultations       

Data Analysis       

Contract meetings       
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Meeting to review emerging findings       

Meeting to review draft evaluation report       

Meeting to review final report/ 

recommendations     

  

Draft Report           

Submission of Draft Report           

Final Report           

Submission of Final Report        

Workshop (TBC)       

A facilitated workshop on emerging findings        

Progress updates       

Fortnightly updates via Teams or emails         

 

 

Monthly Breakdown 

 

Month Activity 

October  Inception Meeting   

 Project scoping     

 Preparation, submission and signoff of Inception Report   

 Review of policy and planning documents 

 

November  Inception report signoff 

 Research instruments 

 Sampling 

 Scheduling consultations 

 Literature review 

December  Consultations with stakeholders 

 Transcribing  

January  Consultations with stakeholders 

 Transcribing 

 Data analysis and synthesis 

February  Data analysis and synthesis 

 Review draft report 

 Translation 
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March  Revision, submission, signoff and publication of final report with an 

executive summary and a SWOT analysis 

 Workshop  

 

Project Management 

 

ACER note that the project will take place in a period of time in which there is significant potentials for 

lockdowns to take place. We equally acknowledge the high level of stress that all educational 

stakeholders are under due to the complexities caused by the Covid-19 vaccine.  

 

In this context, we will adopt an approach to project implementation that both assures that timelines 

are met and also enables a degree of flexibility in consultations with stakeholders. We will utilise: 

1) An experienced project manager, backed up by a deputy project manager, both of whom have 

been successfully implementing research projects for many years and have been able to steer 

current projects through the Covid-19 period. 

2) The implementation of ACER’s tried and tested ACER PRINCE2® Project Management 

Framework, a tailored version of the widely recognised Projects in Controlled Environments 

project management methodology.  

3) A virtual and distanced approach to consultations and meetings that will ensure that all 

stakeholders are able to participate in this project from a location convenient to them, while 

avoiding the risk team members could spread Covid-19 during travel. 

4) Offering flexible ways for stakeholders to participate in the project – primarily via video 

conferencing but also through responding to online correspondence, submitting digital 

documents and via telephone conversations. 

  

The ACER PRINCE2® Project Management Framework provides principles (manage by exception, 

learn from experience, defined roles and responsibilities, manage by stages, focus on deliverables 

and tailoring), best practice, and project life cycle steps (start up, initialisation, product delivery and 

closing), with an emphasis on dividing each project into manageable, controlled phases. This 

methodology will enable the ACER team to control timeframes, manage risk, assure the quality of 

deliverables, and control costs, whilst delivering the project. We will ensure that the Client is kept 

updated about progress through a series of regular meetings to be agreed at the start of the project. 

 

Our approach includes a suite of quality assurance procedures and documents that will enable staff 

to manage the various stages of the project. ACER research staff frequently manage several research 

projects at any one time and are highly skilled in project management, including client relationship 

management, team management, budget management, scheduling project activities and quality 

assuring project deliverables. They will apply this experience to successfully manage the project.  
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Quality assurance of deliverables 

 

The ACER team understand the need for the deliverables to not only incorporate the desired elements 

but also to appear professional, to include a range of communication devices including figures, tables 

and other graphics, and to be suitable for the range of stakeholders that will refer to them We will also 

utilise our ACER UK’s in-house Graphic Designer to ensure that both language versions of the report 

are professionally presented and accessible.  

 

In order to achieve a high standard, we will utilise the skills of ACER UK’s in-house Corporate 

Communications Manager to proof-read all deliverables. We will use one or more professional 

translators recommenced by the Welsh Government for translations and utilise a reverse method 

(English to Welsh and then Welsh to English) to ensure that Welsh language versions are accurate. 

To ensure that Welsh language versions meet similar quality standards as those in English, our 

consultant, [information redacted], will quality assure Welsh language translations. 

 

When responding to feedback from Welsh Government, we will tabulate responses to 

recommendations and requests to ensure that they can be easily reviewed. 

 

The Senior Staff identified for this project will contribute to the development and finalisation of 

deliverables and will ensure that each one meets its key objectives. ACER note that in addition to the 

report, a number of other elements of the project will be delivered. These include notes from meetings, 

draft research tools, regular email updates, and contract meetings as detailed in the specification.  

 

Risk management 

 

We recognise that risk exists in different aspects of a project such as this, and we take seriously the 

potential impact of risk on outcomes. ACER’s project management approach has in-built risk 

minimisation strategies that are adapted on a project-by-project basis. The approach taken focuses 

on understanding client objectives and expectations. Our processes are designed to ensure 

expectations are defined at the outset of a task and that ongoing communication enables the 

development of project outcomes that match expectations. This approach ensures risks are identified 

early and plans actioned to minimise impact.  

 

To manage risk in the project, we will continually identify, assess and control risks, maintaining a risk 

register throughout the project. In the table below we identify risks that we anticipate for this evaluation 

and our proposed mitigation strategy. This will be updated in the Inception Report. 
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Identified Risks Proposed Risk Mitigation  

The Covid-19 

pandemic will lead to 

continuous or 

occasional 

lockdowns at the 

national and local 

level 

 We will undertake all consultations with stakeholders virtually, 

utilising a combination of video conferencing, email and 

telephone. 

 Steering Groups meetings will only be held face-to-face if it is 

possible to travel without exposing any parties to additional risk 

of contracting Covid-19. 

Key stakeholders 

are unavailable to 

participate in 

consultations 

 We will offer flexibility in the timing of consultations.  

 We will seek alternative participants with a similar area of 

expertise. 

 We will ensure that any consultations are as efficient as 

possible. 

Stakeholders are 

concerned about 

being identified 

publicly if they 

participate in 

consultations 

 We will provide all potential participants with detailed 

information about the project, their role and their rights in 

participating and/or withdrawing. 

 We will not collect or identify any potentially identifying 

information without the explicit permission of participants.  

 If we consult with any stakeholders who – due to their 

professional position – could be identified in deliverables, we will 

make this clear to them and have them sign a consent form to 

acknowledge this prior to their participation.  

Stakeholders feel 

that we have not 

accurately recorded 

their perspectives 

 With the permission of participants, we will audio-record all 

consultations and will send notes from each consultation to 

participants for them to revise if desired. 

Some stakeholders 

are more 

comfortable 

participating in the 

Welsh language 

than in English 

 All consultations will be undertaken in Welsh if this is preferable 

to participants. 

 All research tools (including focus group protocols, interview 

questions, plain language statements and consent forms) will be 

made available in both Welsh and English. 

Response rates from 

headteachers and 

 We will oversample to take into account possible low response 

rates. 
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teachers are 

extremely low 

 We will request support from intermediaries (including Local 

Authorities and our education contacts) to identify sufficient 

number of participants. 

Insufficient 

information is 

available to identify 

data sources 

 We will utilise our existing strong links to those who hold 

educational data, and other relevant data, to negotiate access 

to the desired information. 

External factors 

cause delays in 

project activities. 

 We will maintain regular communications with the Welsh 

Government Project Manager and will inform them of any 

anticipated delays. 

 We will negotiate adjustments to timelines to account for any 

delays. 

Feedback on 

deliverables from 

Welsh Government 

officials is delayed 

 We will confirm the timelines for the availability of draft 

deliverables, review windows and the revision based on 

feedback in the Inception Phase. 

 We will offer sufficient time for review to officials. 

 We will adjust the timeline for subsequent project activities if 

they are dependent on delayed feedback.  

The quality of 

English to Welsh 

translations is poor 

 We will utilise the experience of our consultant in securing high 

quality translation services that are known to be reliable. 

 We will have reverse translations undertaken to check accuracy. 

 Our native Welsh-speaking team member will quality assure the 

translations. 

Key team members 

become unavailable 

 We will ensure that suitably qualified and experienced 

replacements are made available. 
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Marking Scheme and Evaluation Guidance  

 

 

 

 

Capability Evidence Provided Score Remark 

Bidder is likely to be able to meet 

the needs of the Authority. 

Evidence is consistent, 

comprehensive, compelling, 

directly relevant to the project 

in all respects and highly 

credible (by being 

substantiated by independent 

sources where possible.) 

100 
Absolute 

Confidence 

Evidence is sufficient (in 

qualitative terms), convincing, 

and credible. 

80 Confidence 

Small risk that bidder will not be 

able to meet the needs of the 

Authority. 

Evidence has minor gaps, or to 

a small extent is unconvincing, 

lacks credibility or irrelevant to 

the project. 

60 
Minor 

Concerns 

Moderate risk that the bidder will 

not be able to meet the needs of 

the Authority 

Evidence has moderate gaps, 

is unconvincing. 
40 

Moderate 

Concerns 

Significant risk that the bidder will 

not be able to meet the needs of 

the Authority. 

Evidence has major gaps, is 

unconvincing in many 

respects, lacks credibility, or 

largely irrelevant to the project. 

20 
Major 

Concerns 

Bidder will not be able to meet the 

needs of the Authority. 

No evidence or misleading 

evidence. 
0 Not acceptable 


